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05/18/10
001 -1

EXCAVATION AND BACKFILL FOR PIPE
TRENCHES

CALL ORDER 001 CONTRACT 1ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
STATE/FEDERAL AID NO: ESTP-2001(26) CONTRACT TIME 642 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) ESTP-2001(26)
TOTAL RECONSTRUCTION OF THE FOLLOWING ROADS:
5353 (BURBAGE ROAD) FROM 600' WEST OF SR17 TO WINDMILL ROAD
5352 (WINDMILL ROAD) FROM SR26 TO S84 (CENTRAL AVENUE)
584 (CENTRAL AVENUE) FROM S352 TO S368 (BEAVER DAM ROAD)
5368 (BEAVER DAM ROAD) FROM S84 TO S361 (MUDDY NECK ROAD)
ADDITIONAL IMPROVEMENTS:
TURN LANES ADDED AT INTERSECTIONS
OPEN AND CLOSED DRAINAGE
BIKE LANES
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/18/10 to vendor GEORGE & LYNCH, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 8,382,613.97 97.6487% 100.0000%
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 8,584,461.93 100.0000% 102.4079%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 8,632,710.10 100.5620% 102.9835%
3 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 8,794,041.54 102.4414% 104.9081%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 8,944,001.91 104.1883% 106.6971%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 9,485,763.44 110.4992% 113.1600%
6 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 9,595,555.00 111.7782% 114.4697%
7 DIXIE CONST COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028 S 9,813,155.63 114.3130% 117.0656%
8 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 10,196,005.29 118.7728% 121.6328%
I ( 0 ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i it e
SECTION 0001 SR26 DETOUR ROUTES
| | |
0015 201000 LUMP | 35000.00000 35000.00| 138200.00000 138200.00| 47000.00000 47000.00
CLEARING AND GRUBBING | | |
0020 202000 75940.000 CY | 5.51024 418447.63 | 7.19000 546008.60] 10.00000 759400.00
EXCAVATION AND EMBANKMENT | | |
0025 202528 36.000 LF | 200.00000 7200.00] 157.50000 5670.00| 310.00000 11160.00
PIEZOMETER | | |
0030 208000 2126.000 CY | 14.48362 30792.18| 15.04000 31975.04 | 10.00000 21260.00
|
|
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CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0040 208500 17.000 CY | 221.84868 3771.43]| 202.00000 3434.00| 180.00000 3060.00
FLOWABLE FILL | | |
0050 209001 1473.000 CY | 15.85607 23355.99| 15.75000 23199.75] 15.50000 22831.50
BORROW, TYPE A | | |
0060 211000 LUMP | 15000.00000 15000.00| 21230.00000 21230.00] 29000.00000 29000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 4052.000 CY | 10.03293 40653.43| 10.00000 40520.00] 10.00000 40520.00
UNDERCUT EXCAVATION | | |
0080 250000 76.000 CY | 21.65292 1645.62| 31.92000 2425.92 | 20.00000 1520.00
SEDIMENT REMOVAL | | |
0090 251001 1016.000 LF | 4.91722 4995.90 | 4.20000 4267.20 | 2.50000 2540.00
REINFORCED SILT FENCE | | |
0100 251501 3946.000 LF | 1.94037 7656.70 | 1.31000 5169.26 | 1.40000 5524.40
SILT FENCE | | |
0110 252000 18.000 EACH | 160.32941 2885.93| 47.25000 850.50| 110.00000 1980.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0120 252001 47.000 EACH | 165.79059 7792.16 | 147.00000 6909.00 | 110.00000 5170.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0130 252002 5.000 EACH | 157.31376 786.57] 131.25000 656.25]| 110.00000 550.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0140 254000 389.000 TON | 44.53764 17325.14]| 50.64000 19698.96 | 44.50000 17310.50
STONE CHECK DAM | | |
0150 266000 95.000 CY | 217.15830 20630.04| 244.66000 23242.70| 180.00000 17100.00
SANDBAG DIKES | | |
0160 268000 1317.000 TON | 22.32993 29408.52| 36.72000 48360.24| 38.75000 51033.75
STABILIZED CONSTRUCTION ENTRANCE | | |
0170 271000 8520.000 CY | 30.00000 255600.00| 14.02000 119450.40| 12.00000 102240.00
STORMWATER MANAGEMENT POND | | |
0180 272000 1.000 EACH | 8500.00000 8500.00 | 19442.00000 19442.00] 9650.00000 9650.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0190 272001 1.000 EACH | 8500.00000 8500.00 | 20226.00000 20226.00]| 9650.00000 9650.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0200 272002 1.000 EACH | 8500.00000 8500.00 | 19181.00000 19181.00] 9500.00000 9500.00
POND OUTLET STRUCTURE, CONCRETE, #3 | | |
0210 272003 1.000 EACH | 8500.00000 8500.00 | 20280.00000 20280.00| 9700.00000 9700.00
POND OUTLET STRUCTURE, CONCRETE, #4 | | |
0220 302007 2392.000 CY | 34.50341 82532.16 | 49.25000 117806.00| 38.00000 90896.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
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PORTLAND CEMENT CONCRETE MASONRY,

CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0230 401645 12348.000 TON | 60.55488 747731.66| 62.26000 768786.48| 71.00000 876708.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0240 401648 16180.000 TON | 55.00000 889900.00| 58.10000 940058.00| 67.50000 1092150.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0245 401654 766.000 TON | 65.00000 49790.00 | 59.52000 45592.32| 68.00000 52088.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0250 401662 40027.000 TON | 65.00000 2601755.00 | 53.20000 2129436.40 | 61.50000 2461660.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 115 GYRATIONS, PG 64-22 | | |
0260 401665 8.000 TON | 145.31832 1162.55| 100.00000 800.00| 126.00000 1008.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0270 401666 13.000 TON | 120.38067 1564.95| 73.50000 955.50| 123.00000 1599.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0280 401667 28.000 TON | 97.06756 2717.89| 72.00000 2016.00 | 121.00000 3388.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0290 401669 431.000 TON | 80.00442 34481.91| 58.82000 25351.42]| 73.00000 31463.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0295 401708 799.000 TON | 62.00000 49538.00 | 64.48000 51519.52| 72.00000 57528.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0300 402000 120.000 TON | 81.02477 9722.97| 111.70000 13404.00] 89.00000 10680.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0310 602003 68.000 CY | 400.00000 27200.00| 430.62000 29282.16| 316.00000 21488.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0320 602015 61.000 CY | 611.57508 37306.08] 493.26000 30088.86| 690.00000 42090.00
| | |
| | |

ABUTMENT ABOVE FOOTING, CLASS A
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19" X 30"

CALL ORDER 001 CONTRACT 1ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT : S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 604000 7240.000 LB | 1.64629 11919.14| 3.52000 25484.80] 1.10000 7964.00
BAR REINFORCEMENT, EPOXY COATED | | |
0340 612021 3860.000 LF | 44.21520 170670.67| 27.00000 104220.00] 31.75000 122555.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0350 612022 4939.000 LF | 34.13927 168613.85] 32.50000 160517.50] 34.50000 170395.50
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0360 612023 851.000 LF | 53.65332 45658.98 | 44.72000 38056.72] 44.00000 37444.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0380 612027 320.000 LF | 84.00000 26880.00| 100.84000 32268.80] 91.50000 29280.00
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0390 612028 142.000 LF | 90.00000 12780.00]| 118.80000 16869.60| 115.00000 16330.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0400 612029 126.000 LF | 95.00000 11970.00] 184.14000 23201.64] 167.50000 21105.00
REINFORCED CONCRETE PIPE, 54", CLASS IV | | |
0410 612032 82.000 LF | 56.45390 4629.22| 34.00000 2788.00]| 34.50000 2829.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0420 612205 512.000 LF | 65.00000 33280.00] 67.24000 34426.88| 60.50000 30976.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0430 612216 2329.000 LF | 74.18171 172769.20] 60.54000 140997.66 | 54.25000 126348.25
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0440 612219 34.000 LF | 75.00000 2550.00]| 129.40000 4399.60| 106.00000 3604.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
24"X38", CLASS IV | | |
0450 612529 13740.000 LF | 1.63511 22466.41| 1.71000 23495.40| 1.70000 23358.00
PIPE VIDEO INSPECTION | | |
0460 617002 11.000 EACH | 995.61947 10951.81| 733.00000 8063.00| 620.00000 6820.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0470 617003 7.000 EACH | 964.09091 6748.64| 858.00000 6006.00| 760.00000 5320.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0480 617005 2.000 EACH | 1185.03660 2370.07] 971.50000 1943.00]| 900.00000 1800.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0490 617164 1.000 EACH | 1600.00000 1600.00| 1407.00000 1407.00| 1350.00000 1350.00
REINFORCED CONCRETE FLARED END SECTION, | | |
| | |



ADJUSTING AND REPAIRING EXISTING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/10
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR26 DETOUR ROUTES
CALL ORDER : 001 CONTRACT ID : 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE : 04/20/10 DISTRICT : S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0500 617165 5.000 EACH | 1597.35294 7986.76 | 1246.00000 6230.00]| 1175.00000 5875.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0510 617174 1.000 EACH | 1800.00000 1800.00| 2652.00000 2652.00]| 1775.00000 1775.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" X 38" | | |
0515 701011 397.000 LF | 155.00000 61535.00]| 16.22000 6439.34| 15.00000 5955.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0520 701020 5605.000 LF | 15.81569 88646.94| 14.57000 81664.85]| 18.00000 100890.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0530 701021 144.000 LF | 19.71990 2839.67| 33.93000 4885.92| 15.00000 2160.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0540 701022 2453.000 LF | 19.01943 46654.66 | 11.95000 29313.35] 15.00000 36795.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0550 705002 957.000 SF | 6.71464 6425.91| 6.45000 6172.65]| 5.00000 4785.00
P.C.C. SIDEWALK, 6" | | |
0560 708051 14.000 EACH | 2535.93243 35503.05] 2274.00000 31836.00] 1730.00000 24220.00
DRAINAGE INLET, 34" X 24" | | |
0570 708052 35.000 EACH | 2744.35789 96052.53| 2787.00000 97545.00| 2100.00000 73500.00
DRAINAGE INLET, 48" X 30" | | |
0580 708053 20.000 EACH | 3229.30089 64586.02| 3083.00000 61660.00| 2230.00000 44600.00
DRAINAGE INLET, 48" X 48" | | |
0585 708054 1.000 EACH | 4000.00000 4000.00| 3379.00000 3379.00]| 2500.00000 2500.00
DRAINAGE INLET, 66" X 30" | | |
0590 708058 1.000 EACH | 4693.47500 4693.48| 3909.00000 3909.00]| 3030.00000 3030.00
DRAINAGE INLET, 72" X 48" | | |
0600 708107 1.000 EACH | 2889.06977 2889.07| 2406.00000 2406.00]| 1600.00000 1600.00
MANHOLE, ROUND | |
0610 708537 2.000 EACH | 1083.16364 2166.33]| 363.00000 726.00] 515.00000 1030.00
REMOVE CATCH BASIN | | |
0620 708563 LUMP | 35000.00000 35000.00] 14914.00000 14914.00]| 17235.00000 17235.00
PERSONNEL GRATE FOR PIPE INLET | | |
0630 708587 1.000 EACH | 2200.00000 2200.00]| 3641.00000 3641.00]| 2065.00000 2065.00
JUNCTION BOX, 66" X 30" | | |
0640 710001 4.000 EACH | 895.57135 3582.29| 1006.00000 4024.00| 525.00000 2100.00
| | |
| | |

DRAINAGE INLET
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GEORGE H. BUNTING,

LETTING DATE : 04/20/10 DISTRICT
SET-ASIDE
I ( 0 ) | ( 1 I ( )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0650 710506 35.000 EACH | 729.23529 25523.24] 753.00000 26355.00| 305.00000 10675.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0660 710507 9.000 EACH | 750.00000 6750.00 | 269.00000 2421.00 | 245.00000 2205.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0670 712020 309.000 TON | 30.08895 9297.49| 52.15000 16114.35] 44.50000 13750.50
RIPRAP, R-4 | | |
0680 713001 546.000 SY | 3.89153 2124.78| 2.18000 1190.28| 2.25000 1228.50
GEOTEXTILES, STABILIZATION | | |
0690 720527 12870.000 EADY | 0.26237 3376.70]| 0.12000 1544.40 | 0.15000 1930.50
PLASTIC DRUMS | |
0700 732002 114161.000 SY | 3.16426 361235.09] 4.53000 517149.33] 4.25000 485184.25
TOPSOIL, 6" DEPTH | | |
0710 733001 20565.000 SY | 2.25000 46271.25| 2.00000 41130.00]| 1.15000 23649.75
TOPSOILING, 4" DEPTH | | |
0720 734013 111433.000 SY | 0.11640 12970.80]| 0.21000 23400.93 0.30000 33429.90
PERMANENT GRASS SEEDING, DRY GROUND | | |
0730 734015 5662.000 SY | 0.30115 1705.11| 0.27000 1528.74| 0.50000 2831.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0740 734017 2756.000 SY | 0.32555 897.22] 0.21000 578.76 | 0.30000 826.80
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0750 734018 11045.000 SY | 0.50000 5522.50]| 0.19000 2098.55]| 0.50000 5522.50
TEMPORARY GRASS SEEDING, WET GROUND | | |
0755 734521 9515.000 SY | 0.35000 3330.25] 0.65000 6184.75]| 1.10000 10466.50
WETLAND MITIGATION SEED MIX | | |
0760 735006 12271.000 SY | 0.32736 4017.03| 0.25000 3067.75]| 0.45000 5521.95
MULCHING, STRAW | | |
0770 735533 115701.000 SY | 1.20858 139833.91| 1.16000 134213.16| 1.15000 133056.15
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0780 742502 5680.000 HOUR | 32.97000 187269.60| 32.97000 187269.60| 32.97000 187269.60
FLAGGER, SUSSEX COUNTY, STATE | | |
0790 742516 1420.000 HOUR | 47.81000 67890.20 | 47.81000 67890.20 | 47.81000 67890.20
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0800 743003 295.000 EADY | 18.09804 5338.92| 16.50000 4867.50 | 11.00000 3245.00
ARROWPANELS, TYPE C | | |
0810 743500 1710.000 EADY | 0.38713 661.99] 0.28000 478.80| 0.30000 513.00
| | |

WARNING LIGHTS, TYPE A
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INSTALLATION OF STEEL POLE
GREATER THAN 17'

(EQUAL TO OR

CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0820 743501 560.000 EADY | 1.04372 584.48| 0.83000 464.80| 0.85000 476.00
WARNING LIGHTS , TYPE B | | |
0830 743504 558.000 EACH | 81.77404 45629.91| 81.40000 45421.20| 83.00000 46314.00
WARNING SIGNS | |
0840 743507 9700.000 LEFDY | 0.45000 4365.00] 0.88000 8536.00] 0.90000 8730.00
TEMPORARY BARRICADE, TYPE IIT | | |
0850 743514 1684.000 EADY | 44.37163 74721.82| 68.10000 114680.40] 55.00000 92620.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0860 743525 2160.000 EADY | 2.37483 5129.63| 3.30000 7128.00| 2.00000 4320.00
TEMPORARY WARNING SIGNS | | |
0870 743537 45.000 EADY | 116.68404 5250.78| 169.00000 7605.00 | 100.00000 4500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0880 744505 2.000 EACH | 412.40838 824.82| 440.00000 880.00] 465.00000 930.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0890 744520 5.000 EACH | 809.37410 4046.87] 710.70000 3553.50] 755.00000 3775.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0900 745527 1020.000 LF | 9.00000 9180.00| 9.56000 9751.20] 10.00000 10200.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0910 745528 40.000 LF | 9.36654 374.66 | 5.78000 231.20| 6.10000 244.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0920 745529 25.000 LF | 8.11360 202.84| 4.76000 119.00] 5.00000 125.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0930 745537 10.000 LF | 2.00000 20.00| 11.40000 114.00] 12.00000 120.00
SUPPLY OF 3/4" FLEXIBLE METALLIC- | | |
LIQUIDTIGHT CONDUIT | | |
0940 745542 60.000 LF | 28.89921 1733.95] 33.74000 2024.40] 35.60000 2136.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0950 745544 960.000 LF | 7.28448 6993.10] 4.79000 4598.40| 5.00000 4800.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0960 746507 3.000 EACH | 315.00000 945.00] 474.15000 1422.45]| 500.00000 1500.00
| | |
| | |

AND LESS THAN 40'")
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CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0970 746847 3.000 EACH | 2397.41739 7192.25| 2279.00000 6837.00 | 2400.00000 7200.00
POLE BASE, TYPE 3 | | |
0980 746850 2.000 EACH | 868.83451 1737.67| 825.00000 1650.00| 870.00000 1740.00
POLE BASE, TYPE 4 | | |
0990 748015 603.000 SF | 5.67964 3424.82| 3.15000 1899.45| 3.30000 1989.90
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1000 748019 38830.000 LF | 0.22368 8685.49 | 0.23000 8930.90| 0.25000 9707.50
TEMPORARY MARKINGS, PAINT, 4" | | |
1010 748026 284.000 SF | 1.18294 335.95| 1.05000 298.20| 1.10000 312.40
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1020 748027 1604.000 LF | 2.33959 3752.70]| 1.73000 2774.92 | 1.85000 2967.40
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1030 748506 110892.000 LF | 0.23632 26206.00| 0.28000 31049.76| 0.30000 33267.60
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
1040 748553 12.000 EACH | 200.00000 2400.00 | 183.75000 2205.00 | 195.00000 2340.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1050 750000 30.000 EACH | 220.13674 6604.10| 247.00000 7410.00 | 170.00000 5100.00
ADJUST WATER VALVE BOXES | | |
1060 758000 85.000 SY | 24.84644 2111.95] 16.30000 1385.50| 11.00000 935.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1070 759502 24.000 EAMO | 1000.00000 24000.00| 2200.00000 52800.00| 1100.00000 26400.00
FIELD OFFICE, SPECIAL I 75 | | |
1075 760507 23376.000 SYIN | 1.70000 39739.20| 0.62000 14493.12| 0.85000 19869.60
PROFILE MILLING, HOT-MIX | | |
1080 761001 744.000 SY | 11.51137 8564. 46 | 8.18000 6085.92 | 5.35000 3980.40
BUTT JOINTS, HOT MIX | | |
1090 762001 6257.000 LF | 1.38270 8651.55| 1.76000 11012.32] 1.40000 8759.80
SAW CUTTING, HOT MIX | | |
1100 763000 LUMP | 397000.00000 397000.00| 418540.00000 418540.00| 235500.00000 235500.00
INITIAL EXPENSE | |
1110 763500 LUMP | 35000.00000 35000.00| 375950.00000 375950.00] 99000.00000 99000.00
| | |

MAINTENANCE OF TRAFFIC
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001 -9

CALL ORDER : 001 CONTRACT ID : 21-112-04.01 COUNTIES : SUSSEX GEORGE H. BUNTING,
LETTING DATE : 04/20/10 DISTRICT : 52
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1120 763501 LUMP | 50000.00000 50000.00| 79616.00000 79616.00| 120000.00000 120000.00
CONSTRUCTION ENGINEERING | | |
1130 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00| 0.80000 864.00
TRAINEE | | |
1140 763505 16.000 HOUR | 75.00000 1200.00| 75.00000 1200.00| 75.00000 1200.00
TRAFFIC OFFICERS | |
1150 763508 LUMP | 15000.00000 15000.00| 16100.00000 16100.00| 1750.00000 1750.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1160 763509 24.000 EAMO | 264.78249 6354.78 | 415.00000 9960.00 | 75.00000 1800.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1170 763597 200.000 HOUR | 125.00000 25000.00| 141.75000 28350.00| 100.00000 20000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 8,382,613.97]| $ 8,584,461.93]| $ 8,632,710.10
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 8,382,613.97]| $ 8,584,461.93]| $ 8,632,710.10
DBE GOALS | 6 S| 6 S| 6 S




CONTRACT TITLE SR26 DETOUR ROUTES

DELAWARE DEPARTMENT OF TRANSPORTATION
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FINAL
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STORMWATER MANAGEMENT POND

CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SR26 DETOUR ROUTES
| | |
0015 201000 LUMP | 175000.00000 175000.00| 143000.00000 143000.00] 235800.00000 235800.00
CLEARING AND GRUBBING | | |
0020 202000 75940.000 CY | 7.70000 584738.00| 7.97000 605241.80] 9.25000 702445.00
EXCAVATION AND EMBANKMENT | | |
0025 202528 36.000 LF | 70.00000 2520.00 | 76.54000 2755.44| 160.00000 5760.00
PIEZOMETER | | |
0030 208000 2126.000 CY | 3.00000 6378.00 | 7.01000 14903.26| 10.00000 21260.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 17.000 CY | 400.00000 6800.00 | 147.96000 2515.32]| 260.00000 4420.00
FLOWABLE FILL | | |
0050 209001 1473.000 CY | 1.00000 1473.00| 19.32000 28458.36 | 12.00000 17676.00
BORROW, TYPE A | | |
0060 211000 LUMP | 28000.00000 28000.00| 43000.00000 43000.00 | 86000.00000 86000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 4052.000 CY | 7.00000 28364.00| 8.14000 32983.28] 13.00000 52676.00
UNDERCUT EXCAVATION | | |
0080 250000 76.000 CY | 20.00000 1520.00| 19.68000 1495.68| 45.00000 3420.00
SEDIMENT REMOVAL | | |
0090 251001 1016.000 LF | 2.50000 2540.00 | 2.35000 2387.60 | 4.25000 4318.00
REINFORCED SILT FENCE | | |
0100 251501 3946.000 LF | 1.40000 5524.40 | 1.28000 5050.88| 1.30000 5129.80
SILT FENCE | | |
0110 252000 18.000 EACH | 110.00000 1980.00 | 143.61000 2584.98| 47.00000 846.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0120 252001 47.000 EACH | 75.00000 3525.00 | 155.11000 7290.17| 147.00000 6909.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0130 252002 5.000 EACH | 100.00000 500.00 | 143.61000 718.05] 132.00000 660.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0140 254000 389.000 TON | 75.00000 29175.00| 81.19000 31582.91| 47.00000 18283.00
STONE CHECK DAM | | |
0150 266000 95.000 CY | 700.00000 66500.00 | 165.25000 15698.75| 125.00000 11875.00
SANDBAG DIKES | | |
0160 268000 1317.000 TON | 55.00000 72435.00 | 44.32000 58369.44| 41.50000 54655.50
STABILIZED CONSTRUCTION ENTRANCE | | |
0170 271000 8520.000 CY | 7.50000 63900.00 | 8.10000 69012.00 | 10.00000 85200.00
| | |
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CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 272000 1.000 EACH | 12000.00000 12000.00| 11325.80000 11325.80] 18075.00000 18075.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0190 272001 1.000 EACH | 12700.00000 12700.00| 11325.80000 11325.80] 18000.00000 18000.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0200 272002 1.000 EACH | 10400.00000 10400.00 | 10081.08000 10081.08] 18075.00000 18075.00
POND OUTLET STRUCTURE, CONCRETE, #3 | | |
0210 272003 1.000 EACH | 12700.00000 12700.00| 11325.80000 11325.80] 18200.00000 18200.00
POND OUTLET STRUCTURE, CONCRETE, #4 | | |
0220 302007 2392.000 CY | 67.20000 160742.40| 20.24000 48414.08| 72.00000 172224.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0230 401645 12348.000 TON | 71.50000 882882.00| 73.50000 907578.00| 70.00000 864360.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0240 401648 16180.000 TON | 67.00000 1084060.00| 71.45000 1156061.00| 62.20000 1006396.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0245 401654 766.000 TON | 67.50000 51705.00| 72.45000 55496.70| 66.00000 50556.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0250 401662 40027.000 TON | 64.20000 2569733.40| 70.90000 2837914.30| 60.80000 2433641.60
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 115 GYRATIONS, PG 64-22 | | |
0260 401665 8.000 TON | 150.00000 1200.00| 202.11000 1616.88| 172.00000 1376.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0270 401666 13.000 TON | 100.00000 1300.00| 201.85000 2624.05| 129.00000 1677.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0280 401667 28.000 TON | 100.00000 2800.00 | 199.30000 5580.40 | 117.00000 3276.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0290 401669 431.000 TON | 72.50000 31247.50] 163.55000 70490.05| 71.35000 30751.85
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0295 401708 799.000 TON | 74.00000 59126.00| 157.85000 126122.15] 70.00000 55930.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
| | |

STONE)
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REINFORCED CONCRETE FLARED END SECTION,

15"

CALL ORDER 001 CONTRACT 1ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 402000 120.000 TON | 110.00000 13200.00] 163.61000 19633.20]| 100.00000 12000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0310 602003 68.000 CY | 820.00000 55760.00| 396.35000 26951.80] 825.00000 56100.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0320 602015 61.000 CY | 1400.00000 85400.00]| 885.87000 54038.07] 825.00000 50325.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0330 604000 7240.000 LB | 1.00000 7240.00| 1.04000 7529.60 | 1.60000 11584.00
BAR REINFORCEMENT, EPOXY COATED | | |
0340 612021 3860.000 LF | 42.00000 162120.00] 36.60000 141276.00] 36.85000 142241.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0350 612022 4939.000 LF | 42.90000 211883.10] 40.06000 197856.34] 44.70000 220773.30
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0360 612023 851.000 LF | 57.75000 49145.25| 64.50000 54889.50| 56.40000 47996.40
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0380 612027 320.000 LF | 122.00000 39040.00] 145.14000 46444.80| 107.00000 34240.00
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0390 612028 142.000 LF | 125.00000 17750.00] 142.95000 20298.90| 117.20000 16642.40
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0400 612029 126.000 LF | 175.00000 22050.00] 242.96000 30612.96| 165.00000 20790.00
REINFORCED CONCRETE PIPE, 54", CLASS IV | | |
0410 612032 82.000 LF | 46.00000 3772.00] 46.58000 3819.56| 60.35000 4948.70
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0420 612205 512.000 LF | 84.00000 43008.00]| 78.99000 40442.88| 72.50000 37120.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0430 612216 2329.000 LF | 61.50000 143233.50] 73.19000 170459.51| 61.80000 143932.20
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0440 612219 34.000 LF | 180.00000 6120.00] 146.32000 4974.88| 121.00000 4114.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
24"X38", CLASS IV | | |
0450 612529 13740.000 LF | 1.65000 22671.00] 1.68000 23083.20] 1.55000 21297.00
PIPE VIDEO INSPECTION | | |
0460 617002 11.000 EACH | 450.00000 4950.00| 551.70000 6068.70]| 815.00000 8965.00
| | |
| | |
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CALL ORDER 001 CONTRACT 1ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT : S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 617003 7.000 EACH | 600.00000 4200.00| 701.26000 4908.82| 940.00000 6580.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0480 617005 2.000 EACH | 750.00000 1500.00]| 942.33000 1884.66 | 1200.00000 2400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0490 617164 1.000 EACH | 1250.00000 1250.00]| 1460.05000 1460.05]| 1990.00000 1990.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" X 30" | | |
0500 617165 5.000 EACH | 1050.00000 5250.00]| 1264.47000 6322.35] 1325.00000 6625.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0510 617174 1.000 EACH | 1500.00000 1500.00| 1690.15000 1690.15]| 2180.00000 2180.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" X 38" | | |
0515 701011 397.000 LF | 14.50000 5756.50] 16.43000 6522.71| 14.25000 5657.25
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0520 701020 5605.000 LF | 13.00000 72865.00 | 15.92000 89231.60]| 12.40000 69502.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0530 701021 144.000 LF | 13.50000 1944.00| 13.37000 1925.28| 13.00000 1872.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0540 701022 2453.000 LF | 10.40000 25511.20] 13.37000 32796.61] 9.75000 23916.75
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0550 705002 957.000 SF | 6.00000 5742.00| 4.64000 4440.48| 5.30000 5072.10
P.C.C. SIDEWALK, 6" | | |
0560 708051 14.000 EACH | 1510.00000 21140.00] 1782.86000 24960.04| 2300.00000 32200.00
DRAINAGE INLET, 34" X 24" | | |
0570 708052 35.000 EACH | 1950.00000 68250.00]| 2070.49000 72467.15| 2400.00000 84000.00
DRAINAGE INLET, 48" X 30" | | |
0580 708053 20.000 EACH | 2200.00000 44000.00]| 2243.06000 44861.20| 2465.00000 49300.00
DRAINAGE INLET, 48" X 48" | | |
0585 708054 1.000 EACH | 3900.00000 3900.00] 1495.65000 1495.65| 2820.00000 2820.00
DRAINAGE INLET, 66" X 30" | | |
0590 708058 1.000 EACH | 4300.00000 4300.00]| 2616.97000 2616.97| 2850.00000 2850.00
DRAINAGE INLET, 72" X 48" | | |
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STRAW

CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT : 52
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 708107 1.000 EACH | 1700.00000 1700.00| 2415.43000 2415.43| 2570.00000 2570.00
MANHOLE, ROUND | |
0610 708537 2.000 EACH | 500.00000 1000.00| 258.06000 516.12] 600.00000 1200.00
REMOVE CATCH BASIN | | |
0620 708563 LUMP | 9825.00000 9825.00 | 20850.00000 20850.00| 16924.00000 16924.00
PERSONNEL GRATE FOR PIPE INLET | | |
0630 708587 1.000 EACH | 2200.00000 2200.00 | 2530.69000 2530.69 | 2590.00000 2590.00
JUNCTION BOX, 66" X 30" | | |
0640 710001 4.000 EACH | 800.00000 3200.00| 637.49000 2549.96 | 800.00000 3200.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0650 710506 35.000 EACH | 400.00000 14000.00 | 639.96000 22398.60| 650.00000 22750.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0660 710507 9.000 EACH | 100.00000 900.00| 945.86000 8512.74| 370.00000 3330.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0670 712020 309.000 TON | 115.00000 35535.00] 65.27000 20168.43| 60.00000 18540.00
RIPRAP, R-4 | | |
0680 713001 546.000 SY | 2.00000 1092.00| 3.31000 1807.26 | 2.10000 1146.60
GEOTEXTILES, STABILIZATION | | |
0690 720527 12870.000 EADY | 0.15000 1930.50| 0.11000 1415.70]| 0.22000 2831.40
PLASTIC DRUMS | |
0700 732002 114161.000 SY | 1.50000 171241.50] 2.12000 242021.32] 3.50000 399563.50
TOPSOIL, 6" DEPTH | | |
0710 733001 20565.000 SY | 0.80000 16452.00| 1.82000 37428.30] 0.95000 19536.75
TOPSOILING, 4" DEPTH | | |
0720 734013 111433.000 SY | 0.22000 24515.26 | 0.41000 45687.53| 0.22000 24515.26
PERMANENT GRASS SEEDING, DRY GROUND | | |
0730 734015 5662.000 SY | 0.24000 1358.88| 0.77000 4359.74| 0.23000 1302.26
PERMANENT GRASS SEEDING, WET GROUND | | |
0740 734017 2756.000 SY | 0.22000 606.32] 0.26000 716.56| 0.22000 606.32
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0750 734018 11045.000 SY | 0.20000 2209.00 | 0.41000 4528.45| 0.19000 2098.55
TEMPORARY GRASS SEEDING, WET GROUND | | |
0755 734521 9515.000 SY | 1.65000 15699.75| 0.87000 8278.05| 1.50000 14272.50
WETLAND MITIGATION SEED MIX | | |
0760 735006 12271.000 SY | 0.25000 3067.75]| 0.31000 3804.01 | 0.25000 3067.75
| | |

MULCHING,



CONTRACT TITLE SR26 DETOUR ROUTES

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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SUPPLY OF 3/4" FLEXIBLE METALLIC-

CALL ORDER : 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT : 52
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0770 735533 115701.000 SY | 1.20000 138841.20] 0.72000 83304.72| 1.16000 134213.16
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0780 742502 5680.000 HOUR | 32.97000 187269.60| 32.97000 187269.60| 32.97000 187269.60
FLAGGER, SUSSEX COUNTY, STATE | | |
0790 742516 1420.000 HOUR | 47.81000 67890.20 | 47.81000 67890.20 | 47.81000 67890.20
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0800 743003 295.000 EADY | 35.00000 10325.00]| 15.31000 4516.45| 18.00000 5310.00
ARROWPANELS, TYPE C | | |
0810 743500 1710.000 EADY | 0.25000 427.50]| 0.26000 444 .60 | 0.43000 735.30
WARNING LIGHTS, TYPE A | | |
0820 743501 560.000 EADY | 1.00000 560.00 | 0.77000 431.20] 2.00000 1120.00
WARNING LIGHTS , TYPE B | | |
0830 743504 558.000 EACH | 75.00000 41850.00 | 75.52000 42140.16 | 125.00000 69750.00
WARNING SIGNS | |
0840 743507 9700.000 LFDY | 0.25000 2425.00 | 0.82000 7954.00 | 0.30000 2910.00
TEMPORARY BARRICADE, TYPE III | | |
0850 743514 1684.000 EADY | 15.00000 25260.00| 59.19000 99675.96 | 48.00000 80832.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0860 743525 2160.000 EADY | 2.00000 4320.00| 3.06000 6609.60 | 1.85000 3996.00
TEMPORARY WARNING SIGNS | | |
0870 743537 45.000 EADY | 100.00000 4500.00 | 122.46000 5510.70 | 220.00000 9900.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0880 744505 2.000 EACH | 450.00000 900.00| 285.74000 571.48| 300.00000 600.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0890 744520 5.000 EACH | 710.00000 3550.00 | 816.40000 4082.00 | 845.00000 4225.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0900 745527 1020.000 LF | 9.60000 9792.00| 9.18000 9363.60| 9.50000 9690.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0910 745528 40.000 LF | 6.00000 240.00 | 4.59000 183.60] 5.00000 200.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0920 745529 25.000 LF | 5.00000 125.00] 4.08000 102.00] 5.00000 125.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0930 745537 10.000 LF | 12.00000 120.00] 2.04000 20.40] 4.00000 40.00
| | |
| | |

LIQUIDTIGHT CONDUIT
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CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0940 745542 60.000 LF | 35.00000 2100.00 | 27.55000 1653.00| 30.00000 1800.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0950 745544 960.000 LF | 4.80000 4608.00 | 5.20000 4992.00 | 5.40000 5184.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0960 746507 3.000 EACH | 500.00000 1500.00| 367.38000 1102.14| 380.00000 1140.00
INSTALLATION OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 17' AND LESS THAN 40') | | |
0970 746847 3.000 EACH | 2280.00000 6840.00 | 2245.10000 6735.30]| 2325.00000 6975.00
POLE BASE, TYPE 3 | | |
0980 746850 2.000 EACH | 825.00000 1650.00| 663.33000 1326.66 | 690.00000 1380.00
POLE BASE, TYPE 4 | | |
0990 748015 603.000 SF | 3.20000 1929.60| 4.08000 2460.24| 3.17000 1911.51
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1000 748019 38830.000 LF | 0.25000 9707.50| 0.20000 7766.00 | 0.17000 6601.10
TEMPORARY MARKINGS, PAINT, 4" | | |
1010 748026 284.000 SF | 1.10000 312.40| 2.04000 579.36 | 3.00000 852.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1020 748027 1604.000 LF | 1.80000 2887.20 | 3.06000 4908.24 | 1.75000 2807.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1030 748506 110892.000 LF | 0.29000 32158.68| 0.34000 37703.28] 0.29000 32158.68
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
1040 748553 12.000 EACH | 200.00000 2400.00 | 153.08000 1836.96 | 185.00000 2220.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1050 750000 30.000 EACH | 100.00000 3000.00| 270.02000 8100.60| 260.00000 7800.00
ADJUST WATER VALVE BOXES | | |
1060 758000 85.000 SY | 20.00000 1700.00| 30.00000 2550.00 | 22.00000 1870.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1070 759502 24.000 EAMO | 2000.00000 48000.00 | 1500.00000 36000.00| 1790.00000 42960.00
FIELD OFFICE, SPECIAL I 75 | | |
1075 760507 23376.000 SYIN | 0.95000 22207.20] 0.89000 20804.64| 1.05000 24544 .80
| | |

PROFILE MILLING, HOT-MIX
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CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |JJID INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1080 761001 744.000 sSY | 6.00000 4464.00| 12.72000 9463.68| 10.00000 7440.00
BUTT JOINTS, HOT MIX | | |
1090 762001 6257.000 LF | 0.25000 1564.25] 1.02000 6382.14] 1.55000 9698.35
SAW CUTTING, HOT MIX | | |
1100 763000 LUMP | 370000.00000 370000.00| 200000.00000 200000.00| 750000.00000 750000.00
INITIAL EXPENSE | | |
1110 763500 LUMP | 60000.00000 60000.00 | 70000.00000 70000.00 | 94000.00000 94000.00
MAINTENANCE OF TRAFFIC | | |
1120 763501 LUMP | 235000.00000 235000.00/| 51000.00000 51000.00| 175000.00000 175000.00
CONSTRUCTION ENGINEERING | | |
1130 763503 1080.000 HOUR | 0.80000 864.00] 0.80000 864.00] 0.80000 864.00
TRAINEE | | |
1140 763505 16.000 HOUR | 75.00000 1200.00] 75.00000 1200.00] 75.00000 1200.00
TRAFFIC OFFICERS | | |
1150 763508 LUMP | 7500.00000 7500.00 7500.00000 7500.00 11000.00000 11000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1160 763509 24.000 EAMO | 400.00000 9600.00| 605.62000 14534.88| 525.00000 12600.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1170 763597 200.000 HOUR | 150.00000 30000.00] 127.56000 25512.00] 125.00000 25000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 8,794,041.54| $ 8,944,001.91| $ 9,485,763.44
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 8,794,041.54| $ 8,944,001.91| $ 9,485,763.44
DBE GOALS | 6 % 6 % 6 %




CONTRACT TITLE : SR26 DETOUR ROUTES

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

05/18/10
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STORMWATER MANAGEMENT POND

CALL ORDER : 001 CONTRACT ID : 21-112-04.01 COUNTIES : SUSSEX GEORGE H. BUNTING,
LETTING DATE : 04/20/10 DISTRICT : 52
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SR26 DETOUR ROUTES
| | |
0015 201000 LUMP | 141000.00000 141000.00] 57500.00000 57500.00 | 30000.00000 30000.00
CLEARING AND GRUBBING | | |
0020 202000 75940.000 CY | 12.50000 949250.00| 13.40000 1017596.00 | 13.30000 1010002.00
EXCAVATION AND EMBANKMENT | | |
0025 202528 36.000 LF | 100.00000 3600.00 | 163.00000 5868.00 | 92.00000 3312.00
PIEZOMETER | | |
0030 208000 2126.000 CY | 1.50000 3189.00| 20.60000 43795.60 | 10.40000 22110.40
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 17.000 CY | 154.00000 2618.00 | 259.00000 4403.00| 112.00000 1904.00
FLOWABLE FILL | | |
0050 209001 1473.000 CY | 1.00000 1473.00| 13.60000 20032.80] 18.30000 26955.90
BORROW, TYPE A | | |
0060 211000 LUMP | 59000.00000 59000.00| 83100.00000 83100.00| 20000.00000 20000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 212000 4052.000 CY | 12.50000 50650.00| 20.10000 81445.20| 19.95000 80837.40
UNDERCUT EXCAVATION | | |
0080 250000 76.000 CY | 54.00000 4104.00| 34.40000 2614.40 | 22.40000 1702.40
SEDIMENT REMOVAL | | |
0090 251001 1016.000 LF | 3.55000 3606.80 | 2.65000 2692.40 | 3.40000 3454.40
REINFORCED SILT FENCE | | |
0100 251501 3946.000 LF | 1.90000 7497.40 | 1.60000 6313.60]| 1.40000 5524.40
SILT FENCE | | |
0110 252000 18.000 EACH | 108.00000 1944.00| 211.00000 3798.00| 187.00000 3366.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0120 252001 47.000 EACH | 57.00000 2679.00 | 260.00000 12220.00| 187.00000 8789.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0130 252002 5.000 EACH | 78.00000 390.00| 132.00000 660.00]| 187.00000 935.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0140 254000 389.000 TON | 42.00000 16338.00]| 42.20000 16415.80| 60.00000 23340.00
STONE CHECK DAM | | |
0150 266000 95.000 CY | 158.00000 15010.00| 75.30000 7153.50| 230.00000 21850.00
SANDBAG DIKES | | |
0160 268000 1317.000 TON | 30.65000 40366.05| 27.70000 36480.90| 33.00000 43461.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0170 271000 8520.000 CY | 10.60000 90312.00| 23.10000 196812.00| 14.65000 124818.00
| | |
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CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
| AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 272000 1.000 EACH | 12400.00000 12400.00 | 17300.00000 17300.00] 17300.00000 17300.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0190 272001 1.000 EACH | 12400.00000 12400.00 | 16100.00000 16100.00] 17300.00000 17300.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0200 272002 1.000 EACH | 12400.00000 12400.00 | 16900.00000 16900.00| 17300.00000 17300.00
POND OUTLET STRUCTURE, CONCRETE, #3 | | |
0210 272003 1.000 EACH | 28900.00000 28900.00| 17800.00000 17800.00] 17300.00000 17300.00
POND OUTLET STRUCTURE, CONCRETE, #4 | | |
0220 302007 2392.000 CY | 51.00000 121992.00] 51.50000 123188.00] 60.00000 143520.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0230 401645 12348.000 TON | 71.00000 876708.00| 74.90000 924865.20| 74.15000 915604.20
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0240 401648 16180.000 TON | 63.00000 1019340.00| 68.60000 1109948.00| 71.50000 1156870.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0245 401654 766.000 TON | 64.00000 49024.00 | 74.10000 56760.60 | 75.00000 57450.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0250 401662 40027.000 TON | 61.00000 2441647.00 | 68.70000 2749854.90 | 68.60000 2745852.20
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 115 GYRATIONS, PG 64-22 | | |
0260 401665 8.000 TON | 129.00000 1032.00| 112.00000 896.00| 110.00000 880.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0270 401666 13.000 TON | 124.00000 1612.00| 106.00000 1378.00] 100.00000 1300.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0280 401667 28.000 TON | 122.00000 3416.00 | 104.00000 2912.00| 100.00000 2800.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0290 401669 431.000 TON | 65.00000 28015.00| 84.60000 36462.60| 85.00000 36635.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0295 401708 799.000 TON | 71.00000 56729.00| 85.90000 68634.10]| 77.00000 61523.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
| | |

STONE)



CONTRACT TITLE

SR26 DETOUR ROUTES

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

05/18/10

001 -20

REINFORCED CONCRETE FLARED END SECTION,

15"

CALL ORDER 001 CONTRACT 1ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT : S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 402000 120.000 TON | 97.00000 11640.00] 126.00000 15120.00] 135.00000 16200.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0310 602003 68.000 CY | 678.00000 46104.00] 317.00000 21556.00] 300.00000 20400.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0320 602015 61.000 CY | 945.00000 57645.00| 374.00000 22814.00] 300.00000 18300.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0330 604000 7240.000 LB | 1.60000 11584.00] 1.35000 9774.00| 4.40000 31856.00
BAR REINFORCEMENT, EPOXY COATED | | |
0340 612021 3860.000 LF | 33.60000 129696.00] 39.30000 151698.00| 33.45000 129117.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0350 612022 4939.000 LF | 36.80000 181755.20] 41.40000 204474.60] 36.00000 177804.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0360 612023 851.000 LF | 47.00000 39997.00| 52.10000 44337.10]| 48.00000 40848.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0380 612027 320.000 LF | 146.00000 46720.00] 112.00000 35840.00] 200.00000 64000.00
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0390 612028 142.000 LF | 158.00000 22436.00] 131.00000 18602.00]| 235.00000 33370.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0400 612029 126.000 LF | 193.00000 24318.00] 177.00000 22302.00] 300.00000 37800.00
REINFORCED CONCRETE PIPE, 54", CLASS IV | | |
0410 612032 82.000 LF | 39.15000 3210.30] 60.40000 4952.80 | 33.50000 2747.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0420 612205 512.000 LF | 83.00000 42496.00| 72.60000 37171.20] 70.00000 35840.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0430 612216 2329.000 LF | 60.00000 139740.00] 58.60000 136479.40] 62.00000 144398.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0440 612219 34.000 LF | 133.00000 4522.00| 101.00000 3434.00] 152.00000 5168.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
24"X38", CLASS IV | | |
0450 612529 13740.000 LF | 1.60000 21984.00] 1.55000 21297.00] 1.85000 25419.00
PIPE VIDEO INSPECTION | | |
0460 617002 11.000 EACH | 505.00000 5555.00| 814.00000 8954.00| 445.00000 4895.00
| | |
| | |
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TABULATION OF BIDS
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CALL ORDER 001 CONTRACT 1ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 617003 7.000 EACH | 526.00000 3682.00]| 840.00000 5880.00| 600.00000 4200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0480 617005 2.000 EACH | 655.00000 1310.00] 1020.00000 2040.00]| 720.00000 1440.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0490 617164 1.000 EACH | 1350.00000 1350.00]| 1520.00000 1520.00]| 1225.00000 1225.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" X 30" | | |
0500 617165 5.000 EACH | 927.00000 4635.00| 1290.00000 6450.00| 1040.00000 5200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0510 617174 1.000 EACH | 1850.00000 1850.00| 1940.00000 1940.00]| 1450.00000 1450.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" X 38" | | |
0515 701011 397.000 LF | 16.15000 6411.55]| 16.60000 6590.20]| 17.00000 6749.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0520 701020 5605.000 LF | 14.50000 81272.50] 14.60000 81833.00] 15.40000 86317.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0530 701021 144.000 LF | 15.05000 2167.20]| 14.30000 2059.20]| 16.00000 2304.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0540 701022 2453.000 LF | 11.35000 27841.55] 11.80000 28945.40| 12.70000 31153.10
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0550 705002 957.000 SF | 6.30000 6029.10]| 7.55000 7225.35]| 6.90000 6603.30
P.C.C. SIDEWALK, 6" | | |
0560 708051 14.000 EACH | 2320.00000 32480.00] 2380.00000 33320.00] 2450.00000 34300.00
DRAINAGE INLET, 34" X 24" | | |
0570 708052 35.000 EACH | 2570.00000 89950.00]| 2740.00000 95900.00| 2450.00000 85750.00
DRAINAGE INLET, 48" X 30" | | |
0580 708053 20.000 EACH | 2710.00000 54200.00] 2880.00000 57600.00| 2450.00000 49000.00
DRAINAGE INLET, 48" X 48" | | |
0585 708054 1.000 EACH | 3320.00000 3320.00] 3500.00000 3500.00] 2450.00000 2450.00
DRAINAGE INLET, 66" X 30" | | |
0590 708058 1.000 EACH | 4100.00000 4100.00| 3570.00000 3570.00] 2450.00000 2450.00
DRAINAGE INLET, 72" X 48" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/18/10
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FINAL
CONTRACT TITLE : SR26 DETOUR ROUTES
CALL ORDER : 001 CONTRACT ID : 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE : 04/20/10 DISTRICT : 52
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 708107 1.000 EACH | 2960.00000 2960.00 | 2210.00000 2210.00 | 2460.00000 2460.00
MANHOLE, ROUND | |
0610 708537 2.000 EACH | 784.00000 1568.00 | 183.00000 366.00| 160.00000 320.00
REMOVE CATCH BASIN | | |
0620 708563 LUMP | 3980.00000 3980.00| 11900.00000 11900.00]| 9300.00000 9300.00
PERSONNEL GRATE FOR PIPE INLET | | |
0630 708587 1.000 EACH | 3240.00000 3240.00| 2580.00000 2580.00 | 3000.00000 3000.00
JUNCTION BOX, 66" X 30" | | |
0640 710001 4.000 EACH | 547.00000 2188.00| 531.00000 2124.00 | 800.00000 3200.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0650 710506 35.000 EACH | 371.00000 12985.00 | 560.00000 19600.00 | 500.00000 17500.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0660 710507 9.000 EACH | 247.00000 2223.00| 387.00000 3483.00| 180.00000 1620.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0670 712020 309.000 TON | 66.00000 20394.00| 72.70000 22464 .30 94.00000 29046.00
RIPRAP, R-4 | | |
0680 713001 546.000 SY | 1.30000 709.80| 1.05000 573.30]| 0.80000 436.80
GEOTEXTILES, STABILIZATION | | |
0690 720527 12870.000 EADY | 0.25000 3217.50] 0.12000 1544.40 | 0.35000 4504.50
PLASTIC DRUMS | |
0700 732002 114161.000 SY | 4.85000 553680.85] 5.20000 593637.20] 5.30000 605053.30
TOPSOIL, 6" DEPTH | | |
0710 733001 20565.000 SY | 0.75000 15423.75| 1.05000 21593.25] 0.85000 17480.25
TOPSOILING, 4" DEPTH | | |
0720 734013 111433.000 SY | 0.40000 44573.20| 0.42000 46801.86 | 0.22000 24515.26
PERMANENT GRASS SEEDING, DRY GROUND | | |
0730 734015 5662.000 SY | 0.80000 4529.60 | 0.79000 4472.98| 0.24000 1358.88
PERMANENT GRASS SEEDING, WET GROUND | | |
0740 734017 2756.000 SY | 0.25000 689.00| 0.26000 716.56| 0.22000 606.32
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0750 734018 11045.000 SY | 0.45000 4970.25| 0.42000 4638.90 | 0.20000 2209.00
TEMPORARY GRASS SEEDING, WET GROUND | | |
0755 734521 9515.000 SY | 0.75000 7136.25| 0.63000 5994.45| 0.66000 6279.90
WETLAND MITIGATION SEED MIX | | |
0760 735006 12271.000 SY | 0.30000 3681.30] 0.32000 3926.72| 0.25000 3067.75
| | |

MULCHING, STRAW



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR26 DETOUR ROUTES
CALL ORDER : 001 CONTRACT ID : 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE : 04/20/10 DISTRICT : S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )

|AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | |

SUPPLY OF 3/4" FLEXIBLE METALLIC-

|DIAMOND MATERIALS LLC

1

32.

47.

23.

140.

65.

130.

460.

745 .

10

12
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0770 735533 115701.000 SY | 0.75000 86775.75| 0.75000 86775.75|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0780 742502 5680.000 HOUR | 32.97000 187269.60| 32.97000 187269.60|
FLAGGER, SUSSEX COUNTY, STATE | | |
0790 742516 1420.000 HOUR | 47.81000 67890.20 | 47.81000 67890.20 |
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0800 743003 295.000 EADY | 16.25000 4793.75| 16.00000 4720.00 |
ARROWPANELS, TYPE C | | |
0810 743500 1710.000 EADY | 0.25000 427.50]| 0.27000 461.70]|
WARNING LIGHTS, TYPE A | | |
0820 743501 560.000 EADY | 1.10000 616.00]| 0.80000 448.00|
WARNING LIGHTS , TYPE B | | |
0830 743504 558.000 EACH | 135.00000 75330.00 | 78.90000 44026.20 |
WARNING SIGNS | |
0840 743507 9700.000 LFDY | 0.25000 2425.00 | 0.85000 8245.00 |
TEMPORARY BARRICADE, TYPE III | | |
0850 743514 1684.000 EADY | 54.00000 90936.00 | 61.80000 104071.20]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0860 743525 2160.000 EADY | 2.15000 4644.00 | 3.20000 6912.00 |
TEMPORARY WARNING SIGNS | | |
0870 743537 45.000 EADY | 156.00000 7020.00 | 128.00000 5760.00 |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0880 744505 2.000 EACH | 453.00000 906.00| 294.00000 588.00 |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0890 744520 5.000 EACH | 733.00000 3665.00 | 840.00000 4200.00 |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0900 745527 1020.000 LF | 9.85000 10047.00]| 9.45000 9639.00|
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0910 745528 40.000 LF | 5.95000 238.00 | 4.75000 190.00]
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0920 745529 25.000 LF | 4.90000 122.50] 4.20000 105.00]
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0930 745537 10.000 LF | 11.75000 117.50] 2.10000 21.00]
| | |
| | |

LIQUIDTIGHT CONDUIT



CONTRACT TITLE SR26 DETOUR ROUTES

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

05/18/10

001 -24

CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT : 52
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0940 745542 60.000 LF | 34.80000 2088.00 | 28.40000 1704.00| 35.40000 2124.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0950 745544 960.000 LF | 4.95000 4752.00 | 5.35000 5136.00 | 5.00000 4800.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0960 746507 3.000 EACH | 489.00000 1467.00| 378.00000 1134.00| 500.00000 1500.00
INSTALLATION OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 17' AND LESS THAN 40') | | |
0970 746847 3.000 EACH | 2350.00000 7050.00 | 2310.00000 6930.00| 2400.00000 7200.00
POLE BASE, TYPE 3 | | |
0980 746850 2.000 EACH | 850.00000 1700.00| 683.00000 1366.00 | 870.00000 1740.00
POLE BASE, TYPE 4 | | |
0990 748015 603.000 SF | 3.25000 1959.75| 3.15000 1899.45| 3.30000 1989.90
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1000 748019 38830.000 LF | 0.25000 9707.50| 0.23000 8930.90| 0.21000 8154.30
TEMPORARY MARKINGS, PAINT, 4" | | |
1010 748026 284.000 SF | 1.10000 312.40| 1.05000 298.20| 1.10000 312.40
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1020 748027 1604.000 LF | 1.80000 2887.20 | 1.75000 2807.00 | 2.75000 4411.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1030 748506 110892.000 LF | 0.30000 33267.60]| 0.28000 31049.76| 0.34000 37703.28
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
1040 748553 12.000 EACH | 190.00000 2280.00 | 184.00000 2208.00 | 165.00000 1980.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1050 750000 30.000 EACH | 97.00000 2910.00 | 139.00000 4170.00| 425.00000 12750.00
ADJUST WATER VALVE BOXES | | |
1060 758000 85.000 SY | 10.70000 909.50] 15.20000 1292.00| 17.00000 1445.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1070 759502 24.000 EAMO | 3170.00000 76080.00 | 2000.00000 48000.00 | 2100.00000 50400.00
FIELD OFFICE, SPECIAL I 75 | | |
1075 760507 23376.000 SYIN | 0.90000 21038.40| 2.05000 47920.80 | 1.10000 25713.60
| | |

PROFILE MILLING, HOT-MIX



CONTRACT TITLE

SR26 DETOUR ROUTES

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

S

DATE
PAGE

05/18/10
001 -25

CALL ORDER 001 CONTRACT ID 21-112-04.01 COUNTIES SUSSEX GEORGE H. BUNTING,
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |DIXIE CONST CO INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1080 761001 744.000 sSY | 1.85000 1376.40] 7.75000 5766.00] 10.75000 7998.00
BUTT JOINTS, HOT MIX | | |
1090 762001 6257.000 LF | 1.55000 9698.35] 1.30000 8134.10] 1.45000 9072.65
SAW CUTTING, HOT MIX | | |
1100 763000 LUMP | 475000.00000 475000.00| 268000.00000 268000.00| 345000.00000 345000.00
INITIAL EXPENSE | | |
1110 763500 LUMP | 410481.95000 410481.95] 77300.00000 77300.00| 345000.00000 345000.00
MAINTENANCE OF TRAFFIC | | |
1120 763501 LUMP | 92100.00000 92100.00| 107000.00000 107000.00| 176000.00000 176000.00
CONSTRUCTION ENGINEERING | | |
1130 763503 1080.000 HOUR | 0.80000 864.00] 0.80000 864.00] 0.80000 864.00
TRAINEE | | |
1140 763505 16.000 HOUR | 75.00000 1200.00] 75.00000 1200.00] 75.00000 1200.00
TRAFFIC OFFICERS | | |
1150 763508 LUMP | 4120.00000 4120.00] 16000.00000 16000.00 | 20000.00000 20000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1160 763509 24.000 EAMO | 412.00000 9888.00| 784.00000 18816.00 | 350.00000 8400.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1170 763597 200.000 HOUR | 112.00000 22400.00] 131.00000 26200.00] 140.00000 28000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 9,595,555.00| $ 9,813,155.63| $ 10,196,005.29
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 9,595,555.00| $ 9,813,155.63| $ 10,196,005.29

DBE GOALS

| 6

6

6




